STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

** WARNING ** WARNING ** WARNING ** WARNING **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based
on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents.
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California
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September 20, 2002

12-Ora-73-17.2/36.2
12-0C9444
ACNH-P073(062)E

Addendum No. 3
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY AT VARIOUS
LOCATIONS FROM 1.1 KM EAST OF CROWN VALLEY PARKWAY UNDERCROSSING TO 0.1 KM EAST OF
BONITA CANYON ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 3, 2002. The original bid opening date was previously postponed
indefinitely under Addendum No. 2 dated August 26, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number
11 dated 9-6-02. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

Project Plan Sheets 1, 35, 107, 110, 111, 119, 121, 159, 160, and 161 are revised. A half-sized copy of the revised sheets
are attached for substitution for the like-numbered sheets.

Project Plan Sheets 6, 18, 19, 20, 21, 42, 43, 63, 64, 65, 66, 83, 84, 96, 103, 134, 152, and 153 are deleted.
In the Special Provisions, Section 5-1.13, "PAYMENTS," the second paragraph is revised as follows:

"For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments" of the
Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be
deemed to be the maximum value of the contract item of work which will be recognized for progress
payment purposes:

A. Clearing and Grubbing $24,000
B. Progress Schedule
(Critical Path Method) $25,000"

In the Special Provisions, Section 5-1.17, "NATIONAL HISTORIC PRESERVATION ACT REQUIREMENTS," the
fourth paragraph is deleted.
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In the Special Provisions, Section 8-2.01, PORTLAND CEMENT CONCRETE" the ninth paragraph is revised as
follows:

"Cement used for Basins 457L, 535L, 613L, and 654R shall be Type V cement with a maximum
water/cement ratio of 0.45."

In the Special Provisions, Section 10-1.11, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE DRAINAGE
FACILITY (CSF)," the reference to basin "780L" in the first paragraph is deleted.

In the Special Provisions, Section 10-1.11, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE DRAINAGE
FACILITY (CSF)," the table in the sixth paragraph is revised as follows:

Location Basin No. CSF Type

1 457L 6

2 535L 2

3 613L 6

4 613L 2

6 808R 4

7 859L 2

8 878R 4

9 1076R 2
10 1081L 1

In the Special Provisions, Section 10-1.14, "EARTHWORK," the table in the eleventh paragraph is revised as follows:

Sieve Size Percent Passing
9.5 mm 100
4.75 mm 80-100
75 m 15-100

In the Proposal and Contract, the Engineer’s Estimate Items 5, 6, 7, 8,9, 10, 11, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27,
28,29, 30, 31, 32, 34, 36, 37, 40, 44, 45, 46, 48, 49, 55, 56, 57, 58, and 59 are revised as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.



Addendum No. 3
Page 3
September 20, 2002

12-Ora-73-17.2/36.2
12-0C9444
ACNH-P073(062)E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'S ESTIMATE

12-0C9444
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM | LUMP SUM
PATH METHOD)
2 074019 PREPARE STORM WATER LS LUMP SUM | LUMP SUM
) POLLUTION PREVENTION PLAN
3 074020 WATER POLLUTION CONTROL LS LUMP SUM | LUMP SUM
4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
(S)
5 150206 ABANDON CULVERT M 140
6 150608 REMOVE CHAIN LINK FENCE M 480
7 150668 REMOVE FLARED END SECTION EA 6
8 024372 REMOVE DRAINAGE EA 9
FACILITIES(CSF)
9 024374 REMOVE PIPE RISER EA 4
10 150805 REMOVE CULVERT M 480
11 150821 REMOVE HEADWALL EA 12
12 150826 REMOVE MANHOLE EA 2
13 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
14 170101 DEVELOP WATER SUPPLY LS LUMP SUM | LUMP SUM
15 024374 COMPOST REMOVAL (TYPE Z-2) LS LUMP SUM | LUMP SUM
(AERIALLY DEPOSITED LEAD)
16 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
17 190112 ROADWAY EXCAVATION (TYPE A) | M3 12 600
18 190121 ROADWAY EXCAVATION (TYPEB) | M3 7600
19 024375 GEOMEMBRANE (BASIN LINER) M2 18 700
(S)
20 203001 EROSION CONTROL (BLANKET) M2 5700
S
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

21 203003 STRAW (EROSION CONTROL) KG 2000

()

22 203014 FIBER (EROSION CONTROL) KG 690

(S)

23 203024 COMPOST (EROSION CONTROL) KG 3200

(S

24 203045 PURE LIVE SEED (EROSION KG 21

o) CONTROL)

25 203061 STABILIZING EMULSION (EROSION | KG 130

) CONTROL)

26 510502 MINOR CONCRETE (MINOR M3 255

(F) STRUCTURE)

27 510503 MINOR CONCRETE (STRUCTURE) M3 446

(F)

28 620904 300 MM ALTERNATIVE PIPE M 90
CULVERT

29 620909 450 MM ALTERNATIVE PIPE M 70
CULVERT

30 620913 600 MM ALTERNATIVE PIPE M 460
CULVERT

31 620919 750 MM ALTERNATIVE PIPE M 90
CULVERT

32 620924 900 MM ALTERNATIVE PIPE M 160
CULVERT

33 620931 1050 MM ALTERNATIVE PIPE M 40
CULVERT (TYPE A)

34 620933 1200 MM ALTERNATIVE PIPE M 210
CULVERT

35 620938 1350 MM ALTERNATIVE PIPE M 4
CULVERT

36 703358 300 MM BITUMINOUS COATED EA 5
CORRUGATED STEEL PIPE RISER
(2.01 MM THICK)

37 703365 600 MM BITUMINOUS COATED EA 5
CORRUGATED STEEL PIPE RISER
(2.01 MM THICK)

38 703367 750 MM BITUMINOUS COATED EA 1
CORRUGATED STEEL PIPE RISER
(2.01 MM THICK)

39 703369 900 MM BITUMINOUS COATED EA 3
CORRUGATED STEEL PIPE RISER
(2.01 MM THICK)

40 705336 450 MM ALTERNATIVE FLARED END | EA 2
SECTION
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

41 705337 600 MM ALTERNATIVE FLARED END | EA 4
SECTION

42 705339 900 MM ALTERNATIVE FLARED END | EA 1
SECTION

43 705341 1200 MM ALTERNATIVE FLARED EA 2
END SECTION

44 707247 1200 MM PRECAST CONCRETE PIPE | EA 16
MANHOLE

45 707249 1500 MM PRECAST CONCRETE PIPE | EA 12
MANHOLE

46 707252 1800 MM PRECAST CONCRETE PIPE | EA 3
MANHOLE

47 024376 PRECAST CONCRETE PIPE EA 4
MANHOLE, MONITORING MANHOLE
(TYPE 1)

48 024377 PRECAST CONCRETE PIPE EA 3
MANHOLE, MONITORING MANHOLE
(TYPE 2)

49 024378 DRAINAGE OUTLET SYSTEM, TYPE | EA 1
1 SKIMMER

50 024379 DRAINAGE OUTLET SYSTEM, TYPE | EA 2
2 SKIMMER

51 024380 DRAINAGE OUTLET SYSTEM, TYPE | EA 2
1 HOLD & RELEASE

52 024381 DRAINAGE OUTLET SYSTEM, TYPE | EA 2
2 HOLD & RELEASE

53 024382 DRAINAGE FACILITY GSRD (450 M 3
MM)

54 024383 DRAINAGE FACILITY GSRD (600 M 14
MM)

55 024384 MODIFIED CONCRETED-ROCK M3 36
SLOPE PROTECTION (1/4T,
METHOD A)

56 750001 MISCELLANEOUS IRON AND STEEL |KG 9706

(S-F)

57 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 310

58 802585 1.2 M CHAIN LINK GATE EA 13
(TYPE CL-1.8)

59 839521 CABLE RAILING M 80

60 999990 MOBILIZATION LS LUMP SUM | LUMP SUM

TOTAL BID:
5
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